

Addendum No. 1

KEPPEL AMFELS WATER LINE RELOCATION

September 1, 2017

1. **CHANGES TO BID OPENING DATE AND TIME**

- a. The **Bid Opening Date** has been changed from **Tuesday, September 5, 2017** to **Tuesday, September 19, 2017**. The Bid opening time is changed from **3:00 P.M. C.D.T.** to **11:00 A.M. C.D.T.**

2. **CLARIFICATIONS AND ANSWERS TO BIDDERS' QUESTIONS**

- a. **Coordination.** Contractor shall coordinate closely with the Brownsville-Rio Grande Railway (BRG), and will comply with and conform to any and all BRG safety requirements when operating or working in the proximity of BRG rail, as well as when crossing rail with equipment, vehicles and/or personnel.
- b. **Rail Crossings.** In coordination with BRG, Owner will determine rail crossing locations and will make advance preparations for creating the crossings. Contractor shall cross rail only at the designated locations.
- c. **Addendum No. 2** will be issued shortly with further clarifications.