

# Addendum No. 2

---

## BND OIL DOCK #5 BULKHEAD REPAIRS

August 2, 2019

1. **CHANGE IN BID OPENING DATE.**
  - a. The **Bid Opening** date has been changed to **Tuesday, August 13, 2019**. The Bid Opening time remains at **2:00 P.M. C.D.T.** The Bid Opening location remains at **1000 Foust Road, Brownsville, Texas 78521**.
  
2. **CHANGES IN BID FORM.** The **Bid Form** section of the bid documents has been revised as follows:
  - a. On Page 2 of the **Bid Form**, under the **Base Bid**, new item #10 has been added for the removal of concrete curb on north side of roadway starting 5' west of Sta 0+00 to approximately Sta 1+30. Dimensions of concrete curb are 8" at the base tapered to 6" at the top with a height of 1'1".
  - b. On Page 2 of the **Bid Form**, under the **Base Bid**, new item #11 has been added for removal of concrete curb on south side of roadway starting 5' west of Sta 0+00 to approximately Sta 1+30 at nearest curb blockout. Dimensions of the concrete curb are 8" at the base tapered to 6" at the top with a height of 1'6".
  - c. On Page 2 of the **Bid Form**, under the **Base Bid**, previous item #10 has been renumbered to #12 under the previous two new items.
  - d. On Page 2 of the **Bid Form**, under the **Alternate Bid**, previous items #11 and #12 have been renumbered to #13 and #14, respectively.
  - e. On Page 2 of the **Bid Form**, under the **Additive Bid**, previous items #13 and #14 have been renumbered to #15 and #16, respectively.
  - f. On Page 2 of the **Bid Form**, under the **Additive Bid**, the estimated quantity on the previous item #13, now item #15, has been changed from 2,830 SF to 3,490 SF. The quantity shown on the drawings is correct and does not need revising.
  
3. **CHANGE IN CONSTRUCTION DRAWINGS.**
  - a. In Sheet 11 of 11 of the **Construction Drawings**, add the following:
  - b. The granular fill material below the revetment mats shall have the following characteristics:
  - c. Open (well) graded coarse-grained material.

- d. Gradation shall be as follows:

<b>Sieve Size</b>	<b>Percent Passing</b>
<b>8"</b>	<b>100</b>
<b>3"</b>	<b>40 max</b>
<b>3/4"</b>	<b>10 max</b>

- e. Material shall be free of rock fines, soil, and other extraneous material.
- f. Material should be free from segregation, seams, cracks, and any other defects tending to destroy the material's resistance to weathering.
- g. The above described changes will be added to the drawings when the "Issued for Construction" set of drawings is provided to the successful contractor.

# Bid Form

## BND OIL DOCK #5 BULKHEAD REPAIRS

Proposal to: Brownsville Navigation District  
1000 Foust Road  
Brownsville, Texas 78521

Due Date: Before **2:00 P.M. C.D.T.; Tuesday, August 13, 2019.**

Proposal of \_\_\_\_\_ hereinafter called BIDDER, a corporation organized and existing under the laws of the State of \_\_\_\_\_, or a partnership or an individual doing business as \_\_\_\_\_.

To: The Brownsville Navigation District, Texas, hereinafter called OWNER.

Gentlemen:

The BIDDER, in compliance with your invitation for bids for the "**BND OIL DOCK #5 BULKHEAD REPAIRS**" project, having examined the drawings and specifications with related documents and the site of the proposed work, and being familiar with all of the conditions surrounding the construction of the proposed project, including the availability of materials and labor, hereby proposes to furnish all labor, materials and supplies, and to construct the project in accordance with the contract documents, within the time set forth herein, and at the attached unit prices. These price(s) are to cover all expenses incurred in performing the work required under the contract documents, of which this proposal is a part. These price(s) are firm and shall not be subject to adjustment provided this Proposal is accepted within ninety (90) days after the time set for receipt of proposals.

BIDDER hereby agrees to commence work under this contract on or before a date to be specified in a written "Notice to Proceed" to be issued by the OWNER and to fully complete the project within 90 calendar days, as defined in the specifications. BIDDER further agrees to pay as liquidated damages, the sum of one thousand (\$1,000.00) dollars for each consecutive calendar day thereafter as hereinafter provided in Article 3 of the Agreement.

BIDDER agrees to perform all work for which he contracts as described in the specifications and as shown on the plans, for the attached unit prices:

SUBCONTRACTORS. The undersigned proposes that he will perform the majority of the work at the project site with his own forces and that specific portions of the work not performed by the undersigned will be subcontracted and performed by the following subcontractors.

Work Subcontracted	Name of Subcontractor
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

**BND OIL DOCK #5 BULKHEAD REPAIRS**

BIDDER Agrees to perform all the work described in the Contract Documents for the following Unit Prices (which include any and all applicable taxes and fees):

Bid Opening Date: **August 13, 2019**

**BASE BID – ANCHOR WALLS:**

#	DESCRIPTION	EST. QTY.	UNIT COST	AMOUNT
1	MOBILIZATION/BONDS ETC	1 LS		
2	INSTALL STEEL WALER IN FRONT OF WALL	140 LF		
3	INSTALL ROCK RIP/RAP IN FRONT OF WALL	194 CY		
4	INSTALL STEEL TIE RODS	14 EA		
5	INSTALL CONCRETE ANCHOR WALL	29 CY		
6	EXCAVATION FOR ANCHOR WALL	275 CY		
7	EXCAVATION FOR TIE RODS	400 CY		
8	INSTALL PVC ENCASEMENT OF TIE RODS	14 EA		
9	PROVIDE BACKFILL TO SITE	675 CY		
10	REMOVE CONC. CURB NORTH OF ROAD	135 LF		
11	REMOVE CONC. CURB SOUTH OF ROAD	135 LF		
12	IMPLEMENTATION OF THE STORM WATER POLLUTION PREVENTION PLAN (SW3P).	1 LS		
<b>TOTAL BASE BID – ANCHOR WALLS:</b>				

**ALTERNATE BID – HELICAL ANCHORS:**

#	DESCRIPTION	EST. QTY.	UNIT COST	AMOUNT
13	INSTALL HELICAL ANCHORS, TO INCLUDE ALL LABOR, MATERIAL AND EQUIPMENT	14 EA		
14	LOAD TEST ON HELICAL ANCHORS, INCLUDING FINAL TESTING REPORT	5 EA		
<b>TOTAL ALTERNATE BID – HELICAL ANCHORS:</b>				

**NOTE:** Alternate Bid will include items 1, 2, 3, 12, 13 and 14.

**ADDITIVE BID – REVETMENT SYSTEM:**

#	DESCRIPTION	EST. QTY.	UNIT COST	AMOUNT
15	INSTALL CONCRETE REVETMENT MATS	3,490 SF		
16	INSTALL GRANULAR FILL BELOW MATS	194 CY		
<b>TOTAL ADDITIVE BID – REVETMENT SYSTEM:</b>				

**NOTE:** To calculate total bid options with Additive Bid, delete item 3 from Base Bid and Alternate Bid and add Items 15 and 16.

BIDDER Acknowledges receipt of the following addenda:

**Addendum No. 1 dated July 24, 2019**

**Addendum No. 2 dated August 2, 2019**

In case of discrepancy, the unit price amount shall govern.

The above shown prices shall include all labor, materials, excavation, bailing, shoring, removal, backfill, overhead, profit, insurance, etc., to cover the finished work of the several kinds called for in conformance with any and all conditions and requirements under this contract.

BIDDER understands that the OWNER reserves the right to reject any or all bids and to waive any informalities in the bidding.

BIDDER agrees that this Bid shall be good and may not be withdrawn for a period of ninety (90) days after the scheduled closing time for receiving bids.

The undersigned hereby declares that only the persons or firms interested in the proposal as principal or principals are named herein, and that no other persons or firms than are herein mentioned have any interest in this Proposal or in the contract to be entered into; that this Proposal is made without connection with any other person, company, or parties likewise submitting a Bid or proposal; and that it is in all respects for and in good faith, without collusion or fraud.

Upon receipt of written notice of the acceptance of this Bid, BIDDER will execute the formal contract attached within ten (10) days and deliver the Performance and Payment Bonds and Insurance Certificates as required under the GENERAL CONDITIONS. The Bid security attached in the sum of \_\_\_\_\_ (\$ \_\_\_\_\_) is to become the property of the OWNER in the event the contract, bonds, and insurance certificates are not executed or delivered within the time above set forth, as mutually agreed to liquidated damages and not as a penalty for the delay and additional administrative expense to the OWNER caused thereby; otherwise the Bid security will be returned upon the signing of the contract and delivering the approved bonds and insurance certificates.

Respectfully submitted,

By: \_\_\_\_\_

Seal affixed here  
if BID is by a  
Corporation

\_\_\_\_\_  
Title

\_\_\_\_\_  
Address

Attest: \_\_\_\_\_