

# **Addendum No. 2**

---

## **HARBORMASTER'S OFFICE BUILDING GENERATOR INSTALLATION**

May 16, 2024

### **1. ADDITIONAL PRE-BID MEETING:**

- a. Due to a conflict in schedule with the Engineering Consultant, an additional virtual **Pre-Bid Meeting** has been scheduled for **Thursday, May 23, 2024**, at **10:30 A.M.** The meeting invite will be sent in response to contractors submitting the Intent to Bid Form.

### **2. CHANGES TO BID OPENING DATE AND TIME:**

- b. The **Bid Opening Date** has been changed from **Tuesday, May 28, 2024**, to **Thursday, June 6, 2024**. The Bid opening time remains at **2:00 P.M.**