



MARITIME DIVISION

ADDENDA REQUEST # 4

| | |
|---|--|
| LG: Port of Brownsville CSJ: 9400-00-016 | Project: BND CARGO DOCK 3-PI&III: DEMO & CONSTR Program: MIP 88 |
|---|--|

Templates must be completed in the native file as shared by MRD and executed using an electronic signature, preferably DocuSign. MRD can facilitate signature through DocuSign if requested.

I. PURPOSE OF THE ADDENDUM

Description of Changes: In the drop-down menus, select all that apply and identify whether the changes are major or minor. Be sure to provide all documents supporting the addendum, including questions.

| | | |
|-------------------------------------|----------------------------------|--|
| <input type="checkbox"/> | Alterations to the Scope of Work | NA |
| <input checked="" type="checkbox"/> | Bid Item Adjustments | Minor |
| <input type="checkbox"/> | Project Timeline Adjustments | NA |
| <input type="checkbox"/> | Material Specifications | NA |
| <input type="checkbox"/> | Regulatory Compliance | NA |

II. DETAILED DESCRIPTION OF CHANGES

1. Scope of Work Modifications: Select all items that apply and describe the changes below.

- ☐ New Tasks
- ☐ Modifications to Existing Tasks
- ☐ Removal of Certain Tasks
- ☒ Not Applicable



MARITIME DIVISION

ADDENDA REQUEST # 4

2. Bid Item Adjustments: Select all items that apply and provide a detailed breakdown of the changes.

- ☐ Increased Quantities
- ☐ Decreased Quantities
- ☒ New Line Items
- ☐ Not Applicable

Bid Item adjustment includes:

1. Alternate Bid Item No. 26 has an incorrect unit of LINEAR FOOT (LF). The correct unit is LUMP SUM (LS).

3. Timeline Adjustments: Select all items that apply and specify the new dates or explain how the schedule is impacted below.

- ☐ New Start Date
- ☐ Revised Completion Date
- ☐ Impact on Milestones
- ☒ Not Applicable



MARITIME DIVISION

ADDENDA REQUEST # 4

4. Material Changes: Select all items that apply and describe any specifications or standards they must meet below.

- ☐ Material Type
☐ Specifications/Standards
☒ Not Applicable

5. Regulatory Compliance: Select all items that apply and address any changes required to maintain compliance with relevant laws, regulations, or building codes.

- ☐ New Compliance Requirements
☒ Not Applicable



MARITIME DIVISION

ADDENDA REQUEST # 4

III. APPROVALS

Requested by: Manuel Martinez Date: 6/11/25

Manuel Martinez, Acting Director of Engineering Department

PD Concurrence: PM DS Initial
LM KK

Approved by: DocuSigned by: Thomas Milner Date: 6/12/2025

3D2A37E6C14649E...
 Planning & Development Section Director

Clear Form

Addendum No. 4

BND CARGO DOCK 3 PHASE I & III: DEMOLITION AND CONSTRUCTION

June 13, 2025

1. CORRECTION TO BID FORM:

- a. Alternate Bid Item No. 26 has an incorrect unit of LINEAR FOOT (LF). The Correct unit is LUMP SUM (LS). Bidders should provide Alternate Bid Item No. 26 amount as follows:

| ALTERNATE BID ITEMS | | | | |
|--|--|------|--|--|
| 26 | CUT CONCRETE DOWN TO 36" (SEE NOTE C2 ON SHEET 02) | 1 LS | | |
| SUBTOTAL FOR ALTERNATIVE ITEM (ITEM 26): | | | | |

2. ANSWERS AND CLARIFICATIONS TO BIDDER'S QUESTIONS:

| | QUESTIONS | RESPONSE |
|---|---|--|
| 1 | For Bid Items 20, 21, 22 and 31 that do not have Units/Quantities, our assumption is that these 4 lines are serving as headers and will not receive any "Unit Cost" or "Amount". Is this correct? | <i>That is correct. Bid Items 20, 21, 22, and 33 serve as headers only.</i> |
| 2 | Which Bid Item is to include the Landside Platform/Slab pile plugs? We are currently assuming that they are to be included within Bid Item 43. Please confirm. | <i>The landside platform/slab pile plugs are to be included with Bid Item No. 43.</i> |
| 3 | The plans are calling for a trench drain on the west side of the dock (page 01C07). Can you specify the type of grate required for this trench drain, and if the frame needs to be galvanized or regular steel? | <i>Trench grate should meet the following loading: AASHTO HS 25-44 Truck. The grate shall be made of steel and be hot-dipped galvanized.</i> |

3. QUESTIONS DEADLINE:

- a. Additional questions accepted 6/11/2025; Addendum No. 4 Posted 6/13/2025.